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Addendum No. 04 

Boeckman Creek Sanitary Sewer Interceptor  
and Trail Design and Construction Support 

City of Wilsonville Project #2107, 9150 
 

 Issue Date:  May 4, 2022 

 To:   Plan Holders (Quest CDN# 8183576) 

 From:   Matt Palmer, P.E. – Civil Engineer 

 RE:   Clarifications and revisions to the request for proposal  

 
The following Addenda to the Request for Proposal (RFP) shall be considered merged with 
the original RFP as if they were whole. Proposer shall acknowledge receipt of this 
Addendum as stated in the RPF.  
  
Request for Proposal due date and time: May 11, 2022, 2:00 PM. NO CHANGE 

 
CHANGES, ADDITIONS, AND DELETIONS 
 
ITEM #1: The following addition has been made to the RFP: 
 
Add the following subsection under Section XI, Proposal Requirements: 

Project Schedule 
Proposals shall include a proposed Project schedule identifying the duration and 
completion date of all tasks and milestones. The schedule should reflect the anticipated 
final completion date stated in the Scope of Work. If the schedule extends beyond the 
final completion date, the Proposal should include an explanation as to why the work 
cannot be completed within the proposed timeframe stated in the Scope of Work. 

 
ITEM #2: The following addition has been made to the RFP: 
 
Add the following evaluation criterion under the Written Evaluation subsection within 
Section XI, Proposal Requirements: 

Criteria Maximum 
Score 

Project Schedule Required 
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