

Addendum No. 03 <u>Boeckman Creek Sanitary Sewer Interceptor</u> <u>and Trail Design and Construction Support</u> <u>City of Wilsonville Project #2107, 9150</u>

Issue Date:	May 3, 2022
То:	Plan Holders (Quest CDN# 8183576)
From:	Matt Palmer, P.E. – Civil Engineer
RE:	Clarifications and revisions to the request for proposal

The following Addenda to the Request for Proposal (RFP) shall be considered merged with the original RFP as if they were whole. Proposer shall acknowledge receipt of this Addendum as stated in the RPF.

Request for Proposal due date and time: May 11, 2022, 2:00 PM. NO CHANGE

CHANGES, ADDITIONS, AND DELETIONS

ITEM #1: The following addition has been made to the RFP:

Add the following contingent Scope of Work Task:

Cultural Resource Assessment

Consultant shall perform a Cultural Resource Assessment of the proposed Project site. Based on sensitive work areas of the Project, it is anticipated that state and federal permitting will require an assessment of cultural resources of the area. A Cultural Resource Assessment may include, but is not limited to:

- Review of Oregon State Historic Preservation Office (SHPO) records;
- Literature review on environmental history, prehistory, Native peoples, historic development of the project;
- A reconnaissance-level survey of the project, including shovel probing, to identify potential aboveground historic resources.

Deliverables – Consultant shall provide:

- Draft Cultural Resource Assessment Technical Memorandum.
- Final Cultural Resource Assessment Technical Memorandum and supporting documents sufficient to obtain state and federal permitting for the Project.