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Addendum No. 05 

Boeckman Creek Sanitary Sewer Interceptor  
and Trail Design and Construction Support 

City of Wilsonville Project #2107, 9150 
 

 Issue Date:  May 5, 2022 

 To:   Plan Holders (Quest CDN# 8183576) 

 From:   Matt Palmer, P.E. – Civil Engineer 

 RE:   Clarifications and revisions to the request for proposal  

 
The following Addenda to the Request for Proposal (RFP) shall be considered merged with 
the original RFP as if they were whole. Proposer shall acknowledge receipt of this 
Addendum as stated in the RPF.  
  
Request for Proposal due date and time: May 11, 2022, 2:00 PM. NO CHANGE 

 
CLARIFICATIONS 
 
ITEM #1: A question was submitted regarding the 16 page limit for submitted Proposals 
with the addition of the Project Schedule with Addendum No. 04. Due to the late addition 
of the Project Schedule, an additional page will be added to the page limit, for a total of 17 
pages. 
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